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SPECIFICATION PROJECT Repair Air Circulation Hi Bay Facilities            

OFFUTT NO. SGBP 08-0089 

 

SECTION 1C 

 

ENVIRONMENTAL SPECIAL CONDITIONS 
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1.  HAZARDOUS MATERIALS AND MATERIAL SAFETY DATA SHEETS. 

 

1.1  Definitions: 

Priority chemical means a chemical identified by the interagency Environmental Leadership 

Workgroup or, alternatively, by an agency pursuant to Section 503 of Executive Order 13148 of 

April 21, 2000, Greening the Government through Leadership in Environmental Management. 

Toxic chemical means a chemical or chemical category in listed in 40 CFR 372.65. 

Hazardous material includes the following: 

 - Hazardous materials as defined by The Department of Transportation in 29 CFR 172, 

 - Hazardous substances, extremely hazardous substances, toxic chemicals and hazardous waste as 

defined by EPA in Title III of the Superfund Amendments and Reauthorization Act and the Resource 

Conservation and Recovery Act, in 40 CFR, and 

 - Hazardous Chemicals and Hazardous Substances as defined by the Occupational Safety and 
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Health Administration (OSHA) in 29 CFR. 

 

1.2  Executive Order 13148 requires Federal facilities to comply with the provisions of the 

Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11001-

11050) and the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13101-13109). 

 Federal Acquisition Regulation (FAR) 52.223-5 -- Pollution Prevention and Right-to-Know 

Information requires contractors to provide all information needed by the Federal facility to 

comply with the following: 

(1) The emergency planning reporting requirements of Section 302 of EPCRA. 

(2) The emergency notice requirements of Section 304 of EPCRA 

(3) The list of Material Safety Data Sheets required by Section 311 of EPCRA 

(4) The emergency and hazardous chemical inventory forms of Section 312 of EPCRA 

(5) The toxic chemical release inventory of Section 313 of EPCRA, which includes the 

reduction and recycling information required by Section 6607 of PPA 

(6) The toxic chemical, priority chemical, and hazardous substance release and use 

reduction goals of Section 502 and 503 of Executive Order 13148. 

 

1.3  Offutt AFB has implemented an Environmental Management System (EMS) and every 

contract employee that will physically work on the installation under a contract that incorporates 

FAR 52.223-5 is required to take initial EMS awareness training.  When this clause applies, the 

Government will provide the contractor with a Power Point Training Presentation entitled:  Base 

EMS Awareness Level Training.  The Contractor shall ensure all employees, prior to their 

performance of any contract work on the installation under a contract containing the above noted 

clause, will read and acknowledge this training.  The employee’s acknowledgement is required to 

be in writing and must be provided to the Contracting Officer (CO) for inclusion in the contract 

file NLT 10 days following the effective date of the contract.  To accomplish this requirement, 

the contractor shall have all employees legibly print and sign their name to a dated training sign-

in sheet that is entitled: Base EMS Awareness Level Training for _________________ 

(contractor shall insert project number, project name and contract number) and contains a 

statement basically the same as “I have reviewed and understand the above entitled training.” 

Any new or replacement employee shall review and acknowledge this training prior to 

commencing work on Offutt AFB and the proof of acknowledgement shall be forwarded to the 

CO no later than the end of the week said employee begins work.  This training is a one hour 

requirement.  Questions regarding the training should be addressed to: 
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   Mr. Karl Morris 

   55 CES/CEV 

   106 Peacekeeper Dr. 

   Offutt AFB, NE 68113 

   Phone:  (402) 294-4087 

   Email:  karl.morris@offutt.af.mil 

 

The Contractor shall comply with the Environmental Management System (EMS) Requirements 

(Paragraph 1.2, Section 1C of the Specifications); complete the report identified in the Contract 

Data Requirements List (CDRL) DD Form 1423-1) and forward the report as required in 

accordance with the distribution on the CDRL.   

 

1.4 Material Safety Data Sheets 

 Fifteen (15) working days prior to bringing hazardous materials onto Offutt AFB the contractor 

shall submit the Material Safety Data Sheets and usage information on all hazardous materials they 

(including all subcontractors) intend to use throughout the life of the contract.  The 55th CE’s 

Construction Management Element (55 CES/CECC) person assigned to that contract, or the 

contract’s Quality Assurance Evaluator (QAE), will review the information with the Environmental 

Flight (55 CES/CEV) and then provide the information to the HAZMART Warehouse for entry into 

EMIS.   In addition, contractors that use hazardous materials are required to complete Offutt’s 

hazardous waste training course (see Disposal of Regulated Waste, Paragraph 3, below) prior to 

bringing hazardous materials on base.   

 

 

1.5 Storage and Handling 

 

 All hazardous and non-hazardous materials shall be stored and handled in accordance with all 

OSHA and NFPA requirements.  In addition to those requirements, all storage and staging areas 

shall be provided with secondary containment and shall be located away from traffic areas and 

protected from any incursion into the area that could damage the containers or cause a spill.  

Secondary containment shall be provided to contain 110% of the volume of the largest container 

stored so as to contain any spills or leaks.  In addition, when outdoors all hazardous and non-

hazardous materials shall be covered to avoid contact with the elements and precipitation from 

entering the secondary containment structure. 

 

1.6 Hazardous Material Storage Plan 

 

 Prior to bringing any hazardous material on base, the contractor shall submit for CEV 

approval a hazardous material (to include hazardous waste (see Section 3.0)) storage plan stating 

how the contractor shall meet the above requirements.  Plan shall include method of storage 
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handling, staging, and use of the materials 

 

 

 

1.7 Spill Reporting 

 

 Contractor shall immediately report all spills of hazardous materials to the Fire Department 

and to CEV.  In addition, the contractor is responsible for meeting the reporting requirements of 

Nebraska Administrative Code Title 126 Chapter 18 Releases of Oil or Hazardous Substances.  

Copies of any reports made to the Nebraska Department of Environmental Quality or The 

National Response Center shall be provided to CEV within 24-hours.  Contractor is responsible 

for the clean up of all spilled material including restoration of the any areas contaminated by the 

spill including costs incurred by the government for any assistance or remedial action taken by 

the government on behalf of the contractor.  All clean up and restoration shall be done to the 

satisfaction of the government.  Handling and disposal of spill clean-up material shall be in 

accordance with Paragraph 3.  

 

2.  REPORT OF HAZARDOUS MATERIAL CONSUMED.  Upon completion of project, 
before 100 percent payment is made, all quantities of consumed hazardous material on this job 
will be submitted for CEV recordkeeping.  If the project is not complete by 1 January, all 
hazardous material used on this job before that date must be submitted by 1 February and again 
at the completion of the project before 100 percent payment is made.  Hazardous material is 
defined in Paragraph 1. 

3. DISPOSAL OF REGULATED WASTES 

 

Contractor shall comply with all federal, state, local, and Offutt AFB regulations and 

requirements concerning the proper handling, accumulation, and disposal of regulated wastes.  

These include, but are not limited to: 

 

Title 40 Code of Federal Regulations (CFR) Parts 260/280 (40 CFR 206-280)- 

Federal solid and hazardous waste regulations. 

Title 49 Code of Federal Regulations (CFR) Parts 171-173 (49 CFR 171-173)- 

Federal transportation regulations. 

Title 40 Code of Federal Regulations (CFR) Part 112  (40 CFR 112)- 

Spill Prevention Control and Countermeasure Plan 

State of Nebraska Administrative Code Title 128- 

State solid and hazardous waste regulations. 

City of Omaha Code Chapter 31- 

City of Omaha sewer standards 

Offutt AFB Hazardous Waste Management Plan- 

Summarizes the hazardous waste accumulation and storage requirements. 



3/11/2009 

 

1C-5 

 

 

3.1 Training 

 

 The contractor is responsible for ensuring all contract personnel that handle or are exposed to 

hazardous waste are trained in accordance with the above regulations/requirements.  The Offutt 

AFB Environmental Management Flight (55 CES/CEV telephone # (402) 294-4087) conducts 

training satisfying the above training requirements at no cost to the contractor.  The training is 

held on the first and third Mondays of each month, except on Federal Holidays, and lasts 

approximately one hour.  Contractor shall submit for CEV records certification of training.  At 

the contractor’s option, one representative may attend the above class and then train the 

remaining contractor personnel.  If this option is chosen, the contractor will submit 

documentation for CEV records that all contractor personnel who handle hazardous waste have 

been trained.   

 

3.2 Accumulation, Storage, and Sampling Wastes 

 

 Items that can be considered regulated wastes include, but are not limited to, paints, thinners, 

solvents, adhesives, acids and caustics compounds, fuels and oils intended for disposal, lead acid 

batteries, fluorescent light tubes, etc.  The contractor shall be responsible for identifying, storing, 

and accumulating all regulated wastes generated during the course of the project.  Contractor is 

also responsible for sampling and analysis of all containers of wastes generated to obtain an 

accurate profile of any hazardous characteristics.  Sampling and analysis shall be conducted by 

an accredited laboratory at no additional cost to the government.  Based on that analysis, wastes 

shall be identified as hazardous, prohibited, or non-regulated wastes.   Storage of wastes shall be 

in accordance with Paragraph 1.4 and Offutt’s Hazardous Waste Management Plan. 

  

3.3 Containers and Containment 

 

 Contractor shall supply all containers which shall be new or refurbished and labeled as DOT 

approved.  Containers shall be compatible with the material/waste stored in them.  Secondary 

containment (meeting the requirements of paragraph 1) for all containers shall be provided and 

all additional storage and handling requirements called out in the Offutt hazardous waste training 

guide shall be followed.   

 

3.4 Disposal Procedures 

 

 For wastes identified as hazardous, the contractor shall submit a request for disposal and 

provide test results and waste characterization to 55 CES/CEV two weeks before disposal.  If 

hazardous waste is accumulated in quantities equal to or exceeding 55 gallons, or prior to 

completion of this Contract, the contractor shall deliver all hazardous waste for disposal within 

three days to either one of the 90-Day accumulation points or to the Offutt AFB Defense 

Reutilization and Marketing Office (DRMO).  If full waste characterization is not available, the 
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contractor will store the waste at one of the 90-day accumulation points; when analysis is 

complete, the contractor will subsequently move the waste to DRMO.  All drum movements to 

any 90-day or to DRMO by the contractor will be at no additional cost to the government.  

Disposal cost for hazardous waste disposal shall be the responsibility of the government. 

 

 Prohibited wastes are liquids or liquids containing solids that are prohibited by Omaha code 

from being disposed of to the sanitary sewer.  Contractor shall submit test results for CEV to 

determine proper disposal. Contractor will be directed to deliver the container to either one of the 

90-day accumulation points or to the Conforming Storage Facility on base at no additional charge 

to the government.  Disposal cost for prohibited waste disposal shall be the responsibility of the 

government. 

 

 Special wastes are wastes that require prior approval from the landfill to be disposed of.  

These wastes (e.g. fuel contaminated soil) shall be disposed of at either the Douglas County or 

Butler County Landfills.  The contractor must submit a request for disposal along with all 

required testing analysis and receive approval of CEV for disposal of special wastes to either 

landfill.  Contractor is responsible for all costs associated with disposal of special wastes. 

Non-regulated wastes (e.g. C and D wastes) shall be disposed of at an NDEQ approved landfill.  

Contractor is responsible for all costs associated with the disposal of non-regulated wastes. 

 

4. SPILL PREVENTION CONTROL AND COUNTERMEASURES (SPCC) PLAN: 

 

4.1 Condition of Equipment 

 

 All contractor equipment (including containers and vehicles) shall be kept in good condition 

while on the base.  Any equipment found leaking or dripping any hazardous material (e.g. oil, 

fuel, etc.) shall be taken out of service immediately until repaired and all spilled material shall be 

cleaned up in accordance with the requirements called out under the Hazardous Material section. 

 

4.2 SPCC Plan 

 

 The contractor is responsible for handling, using, and storing all regulated petroleum oil 

(including fuel) on the facility in accordance with the requirements of 40 CFR 112 and Offutt’s 

Spill Prevention Control and Countermeasures Plan.  Prior to bringing any petroleum storage 

container on base the contractor shall submit certification for CEV approval that the owner of the 

container has in-place a SPCC plan in accordance with 40 CFR 112 and that the container is a 

part of that plan.    Contractor shall submit a Petroleum Container Storage Plan for CEV 

approval.  The plan shall include the following information: 

(a) Site plan with the location of containers, 

(b) Capacity of each container, 

(c) Contents of each container, 

(d) Containers must have secondary containment that will contain 110% of the capacity of the 
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container.  If secondary containment is not available the container must be labeled with a 

certification that it has passed integrity testing performed in accordance with 40 CFR 112 within 

the past two years. 

(e) List (type and quantity) of spill control and clean-up materials in sufficient quantity to contain 

and cleanup the quantity of regulated petroleum products stored. 

(f) Certification the tanks meet all of the following requirements: 

 - The capacity of the tank shall not exceed 12,000 gal (45,420 L). 

 - All piping connections to the tank shall be made above the normal maximum liquid level. 

 - Means shall be provided to prevent the release of liquid from the tank by siphon flow. 

- Means shall be provided for determining the level of liquid in the tank. This means shall be 

accessible to the delivery operator. 

- Means shall be provided to prevent overfilling by sounding an alarm when the liquid level in 

the tank reaches 90 percent of capacity and by automatically stopping delivery of liquid to the 

tank when the liquid level in the tank reaches 95 percent of capacity. In no case shall these 

provisions restrict or interfere with the proper functioning of the normal vent or the emergency 

vent. 

 

 

5.  WASTE WATER DISCHARGES. 

 

Any release of waste water onto the ground or into Waters of the State from Offutt’s sanitary 

sewer collection system shall be immediately reported to the contracting officer, the contract 

inspector, and CEV.  The report shall include the following information: 

 - Location of release, 

 - Time of release, 

 - Cause of release, 

 - Amount released, 

 - Corrective actions taken. 

 The contractor is responsible for the cost of all cleanup associated with any release.  A written 

report containing the same information as the verbal report shall be submitted for CEV records 

within 24-hours of the release. 

 

6.  NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES) 

PERMITS FOR CONSTRUCTION ACTIVITIES. 

Construction activities (including other land-disturbing activities) that disturb one acre or more 

are regulated under the NPDES storm water program and require a NPDES Permit for Storm 

Water Discharges from a Construction Site.  This includes smaller sites that are part of a larger 

common plan of development that will or has the potential to disturb 1 acre or more of land over 

the duration of the contract.  The contractor is responsible for all material and labor costs 

associated with the required permit.  A copy of the standard permit for construction sites is 

available on the NDEQ web site. 
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6.1 Permit Application 

 Operators of regulated construction sites are required to obtain permit coverage from the 

Nebraska Department of Environmental Quality (NDEQ) and to develop and implement a Storm 

Water Pollution Prevention Plan (SWPPP) in accordance with the permit.  A copy of the 

Construction Storm Water- Notice of Intent (CSW-NOI) submittal and the SWPPP required by 

NDEQ shall also be submitted for approval by 55 CES/CEV.  Upon approval from CEV and 

receipt of the CSW Permit issued by NDEQ a copy shall be submitted for CEV recordkeeping. 

6.2 Storm Water Pollution Prevention Plan (SWPPP) 

 In addition to the NPDES requirements to be included in the SWPPP, the following items 

shall also be addressed: 

- Spill prevention and control for materials and wastes, 

- Construction debris and litter management, 

- Concrete waste management (including rinsing concrete from trucks), 

- Sanitary/septic waste management, 

- Liquid waste management. 

Prior to beginning construction the contractor shall have both a NDEQ CSW-NPDES Permit and 

approval of the SWPPP from CEV. 

 

6.3 Grading and Erosion Control 

 

 Temporary and permanent structural practices shall be installed in accordance with the City of 

Omaha Soil Erosion and Sediment Control Manual (copies available from the city of Omaha 

Public Works Department) and maintained in accordance with the issued NPDES permit 

requirements to eliminate sediment and other contaminants from leaving the construction site. 

Documentation of all inspections required by the permit shall be kept on site in accordance with 

the permit and copies of all documentation shall be submitted for CEV recordkeeping within two 

(2) days of the completion of the document.  Any deficiencies with the SWPPP discovered 

during the course of the project shall be corrected immediately. 

 

6.4 Construction Activities Less Than One Acre 

 

 Construction activities that disturb less than one acre require the submittal, for CEV approval, 

of a SWPPP (IAW NDEQ permit requirements) and the installation and maintenance of 
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temporary and permanent structural practices (IAW the City of Omaha Soil Erosion and 

Sediment Control Manual) to eliminate sediment and other contaminants from leaving the 

construction site. Inspections of the control structures are required every month and after any 0.5 

inch or greater rain. 

 

 

7.  NPDES PERMIT FOR DEWATERING OPERATIONS 

 

All dewatering operations (including, but not limited to, pumping from an excavation, lowering 

the groundwater level via well points, hydrostatic testing, etc.) require dewatering permits issued 

by NDEQ.  The contractor is responsible for obtaining and meeting all the requirements of 

dewatering permits.  A copy of all NOI for the permit shall be submitted to CEV for review and 

approval.  No dewatering operation shall occur until a permit has been issued by NDEQ to the 

contractor and submitted to CEV for verification.  Copies of all reports, inspections, analytical 

testing, etc. required as part of the permit requirements shall be submitted to CEV within two (2) 

days of completion.  If any of these items are to be submitted to NDEQ, a copy of the submittal 

letter to NDEQ will accompany the CEV submittal.  For dewatering in areas with contaminated 

groundwater, the contractor shall be responsible for weekly sampling and analysis for priority 

pollutants (VOCs and semi-VOCs, metals, etc.) in accordance with the permit requirements.  In 

addition, the contractor shall submit for CEV approval the method of disposal of the water.  

Generally, if analysis indicates the contamination in the water exceeds the permit limits, the 

contractor, with the approval of CEV, can discharge the water to the sanitary sewer.  If analysis 

indicates contamination levels below the permit limits, the contractor, upon CEV approval, can 

discharge the water to the storm sewer.  The contractor shall be responsible for all the material 

and labor cost associated with the requirements of the permit and discharging the water to either 

type of sewer based on the weekly analytical results.  The contractor is not responsible for any 

sewer fees for disposal of effluent from a dewatering operation to the sanitary sewer. 

 

8.  DELIVERY AND STORAGE OF MATERIAL.  The contractor shall use only established 

roadways, entrances, and exits as prescribed by the Government Construction Representative.  

Materials and equipment shall be stored only in designated areas, and shall be transported 

directly to and from the construction site under strict regulations as prescribed by the 

Government Construction Representative.  Materials quantity receipt shall be given to the 

Government Construction Representative upon delivery of materials to job site. 

 

9. AIR PROGRAM REQUIREMENTS 

 

The following air emission units, when involved as part of a construction project, require 

issuance of a construction permit (in accordance with NDEQ Title 129, Chapter 17, Section 001) 

prior to beginning construction work associated with the emission unit.  The permit application 

will be completed by 55 CES/CEVC after being notified by the contractor of this 
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need/requirement.  The contractor must allow approximately 90 days between the start of the 

permit application and issuance of the permit:  

 

 Specs for a generator (emergency or permanent) with an engine power greater than 220 KW 

 Incinerator installation 

 Installation/modifications to bulk storage tanks 

 Construction/modifications to the fire training simulator 

 Construction of a single boiler greater than 10 million BTU/hr 

 Construction of a paint booth or modifications to an existing booth 

 

Any questions concerning the need for an air construction permit can be directed to 55 

CES/CEVC, 294-4087. 
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10. NONHAZARDOUS SOLID WASTE DIVERSIONS.   

 

In keeping with the Air Force solid waste diversion rate goal, the contractor will divert at least 

40% of the construction and demolition debris generated during the project.  The waste may be 

reused, recycled, sent to a waste-to-energy incinerator, or managed in another approved manner 

that keeps it from going to a landfill.  Some items that can be recycled or reused are scrap metal, 

cardboard, concrete, wood, and asphalt.   The contractor will track and report the amount of 

construction and demolition debris disposed in a landfill, recycled, or sent to a waste-to-energy 

incinerator each quarter.  The attached form will be completed and submitted to Construction 

Management no later than the first working day after the end of each quarter (31 Dec, 30 Apr, 30 

Jun, 30 Sept).   
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NONHAZARDOUS SOLID WASTE DIVERSION 

Project Title: 

Project No.: 

Contract No.: 

Quarter: 

 

L (tons) =  

 

Cost = $ 

 

R1 = Cost/Reimbursement/or Cost Avoidance 

= 

R2 = Cost/Reimbursement/or Cost Avoidance 

= 

R3 = Cost/Reimbursement/or Cost Avoidance 

= 

R4 = Cost/Reimbursement/or Cost Avoidance 

= 

R5 = Cost/Reimbursement/or Cost Avoidance 

= 

R6 = Cost/Reimbursement/or Cost Avoidance 

= 

 

I (tons) =  

 

 

 

L = Amount (in tons) of nonhazardous solid waste (including construction and demolition 

debris) transferred to a disposal facility. 

R = Amount (in tons) of nonhazardous solid waste that is diverted.   

R1 - recycled,  R2 - reused,  R3 - donated,  R4 – composted,  R5 -  mulched,  R6 – 

otherwise diverted. 

I = amount (in tons) to waste-to-energy incineration 
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11.  ARCHEOLOGICAL DISCOVERIES.  If archeological resources are encountered during 

construction, the Contractor will immediately cease operations and report their findings to the 

Government Construction Representative.  Procedures are outlined in Air Force Instruction 32-

7065 (Cultural Resources Management), Paragraph 2.8, and will then be followed in final 

disposition of these items. 

 

12.  TESTING.  All material/waste sampling and testing as required in the specifications or as 

required by the Government Construction Representative and retest required due to failure of 

original test shall be performed by a laboratory or laboratories employed by the contractor at no 

additional cost to the Government in accordance with EPA Test Methods SW-846.   

 

13.  DUST CONTROL.  Control of dust during construction, demolition activities, debris 

removal and any other activities required as a part of the work under this contract must be 

thorough and complete.  For outside construction:  dust/particulate matter associated with the 

construction process is not to become airborne in such quantities and concentrations that it 

remains visible in the ambient air beyond the boundaries of the construction site.  Dust control 

shall be addressed in the Storm Water Pollution Prevention Plan (SWPPP) as required by 

NPDES subsection below. 

 

14.  CLEAN UP.  Clean up of all items shall be accomplished by the end of each day.  The 

contractor will also be responsible for cleaning mud, rock, and debris deposited by the 

contractor’s, sub-contractor’s, or supplier's vehicles from all roads in the construction areas used 

by these vehicles. 

 

 

 


